

J.R. Holzmacher P.E., LLC

3555 Veterans Memorial Highway Suite A, Ronkonkoma New York 11779
Tel: (631) 234-2220 Fax: (631) 234-2221 e-mail: info@holzmacher.com

NEW SANITARY SEWER COLLECTION SYSTEM EXTENSION-
PHASE IA, BLUFF POINT ROAD AREA
JRH Project No. NortV 21-01-04

INC. VILLAGE OF NORTHPORT
SUFFOLK COUNTY, NEW YORK


ADDENDUM - 1

To: Bidders list
CC: Inc. Village of Northport
From: J.R. Holzmacher P.E., LLC
Date: December 12, 2022

Based on feedback from contractors interested in submitting bid proposals for this project, it has come to our attention that certain vendor's offices, that pricing information would be provided through, may be closed through the upcoming holidays. There is also a substantial SCDPW bid due in mid-December and will require contractor resources to respond. The Village will be extending the bid due date from Thursday, January 5, 2023 to **Thursday, January 26, 2023** on or before **11 a.m.** at which time bids received will be publicly opened and read.

Very truly yours,

J.R. Holzmacher P.E., LLC



J. Robert Holzmacher
Principal

JRH:az

CC: Donna Koch, Inc. Village of Northport, Village Mayor
Donald Tesoriero, Inc. Village of Northport, Asst. to the Mayor/NYSCEO

Q:\2021\NortV\21-01 Retainer\Task 4 - Bluff Point Road Sanitary\Task 2 - Assistance During Bidding\Addendums\2022-12-12 NortV 21-01 Addendum No 1 Bid Extension.doc